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CBCA PROJECT NO. 25-005C

STABILIZATION & MOTHBALLING PROJECT

FELLOWS HALL
4-6 W MAIN ST, FRIENDSHIP, NY 14739

OWNER: ALLEGANY COUNTY LAND BANK CORPORATION

BIDDING SET
DECEMBER XX, 2025

G-000 COVER SHEET
A-100 SITE PLAN PROPOSED WORK
A-101 PLANS PROPOSED WORK
A-102 BASEMENT PROPOSED WORK
A-103 NEW FOUNDATION WALL PROPOSED WORK
A-200 EXTERIOR ELEVATIONS PROPOSED WORK

LOCATION

DRAWING SHEET LIST

4-6 W MAIN ST,
FRIENDSHIP,

NY 14739

1. CONTRACTOR'S STATEMENT OF RESPONSIBILITY: SUBMIT COPY OF WRITTEN STATEMENT OF
RESPONSIBILITY TO AUTHORITIES HAVING JURISDICTION BEFORE STARTING WORK ON THE FOLLOWING
SYSTEMS: TEMPORARY SHORING.

2. PERMITS, LICENSES, AND CERTIFICATES: FOR OWNER'S RECORD, SUBMIT COPIES OF PERMITS, LICENSES,
CERTIFICATIONS, INSPECTION REPORTS, RELEASES, JURISDICTIONAL SETTLEMENTS, NOTICES, RECEIPTS
FOR FEE PAYMENTS, JUDGMENTS, CORRESPONDENCE, RECORDS, AND SIMILAR DOCUMENTS
ESTABLISHED FOR COMPLIANCE WITH STANDARDS AND REGULATIONS BEARING ON PERFORMANCE OF
THE WORK.

3. DELEGATED DESIGN SERVICES STATEMENT: SUBMIT A STATEMENT SIGNED AND SEALED BY THE
RESPONSIBLE DESIGN PROFESSIONAL, FOR EACH SYSTEM (TEMPORARY SHORING) SPECIFICALLY
ASSIGNED TO CONTRACTOR TO BE DESIGNED OR CERTIFIED BY A DESIGN PROFESSIONAL, INDICATING
THAT THE PRODUCTS AND SYSTEMS ARE IN COMPLIANCE WITH PERFORMANCE AND DESIGN CRITERIA
INDICATED. INCLUDE LIST OF CODES, LOADS, AND OTHER FACTORS USED IN PERFORMING THESE
SERVICES.

4. PROFESSIONAL ENGINEER QUALIFICATIONS: A PROFESSIONAL ENGINEER WHO IS LEGALLY QUALIFIED TO
PRACTICE IN JURISDICTION WHERE PROJECT IS LOCATED AND WHO IS EXPERIENCED IN PROVIDING
ENGINEERING SERVICES OF THE KIND INDICATED. ENGINEERING SERVICES ARE DEFINED AS THOSE
PERFORMED FOR INSTALLATIONS OF THE SYSTEM, ASSEMBLY, OR PRODUCT THAT IS SIMILAR IN
MATERIAL, DESIGN, AND EXTENT TO THOSE INDICATED FOR THIS PROJECT.

5. CONTINUOUS INSPECTION OF WORKMANSHIP: DESCRIBE PROCESS FOR CONTINUOUS INSPECTION
DURING CONSTRUCTION TO IDENTIFY AND CORRECT DEFICIENCIES IN WORKMANSHIP IN ADDITION TO
TESTING AND INSPECTION SPECIFIED. INDICATE TYPES OF CORRECTIVE ACTIONS TO BE REQUIRED TO
BRING THE WORK INTO COMPLIANCE WITH STANDARDS OF WORKMANSHIP ESTABLISHED BY CONTRACT
REQUIREMENTS.

6. MINIMUM QUANTITY OR QUALITY LEVELS: THE QUANTITY OR QUALITY LEVEL SHOWN OR SPECIFIED IS THE
MINIMUM PROVIDED OR PERFORMED. THE ACTUAL INSTALLATION MAY COMPLY EXACTLY WITH THE
MINIMUM QUANTITY OR QUALITY SPECIFIED, OR IT MAY EXCEED THE MINIMUM WITHIN REASONABLE
LIMITS. TO COMPLY WITH THESE REQUIREMENTS, INDICATED NUMERIC VALUES ARE MINIMUM OR
MAXIMUM, AS APPROPRIATE, FOR THE CONTEXT OF REQUIREMENTS. REFER UNCERTAINTIES TO
ARCHITECT FOR A DECISION BEFORE PROCEEDING.

GENERAL QUALIFICATION REQUIREMENTS

PROJECT INFORMATION
PROPERTY INFORMATION
ADDRESS:

OCCUPANCY AND CONSTRUCTION TYPE
OCCUPANCY TYPE:
CONSTRUCTION TYPE:

PROJECT SQUARE FOOTAGES
BASEMENT SF:
FIRST FLOOR SF:
SECOND FLOOR SF:
THIRD FLOOR SF:

TOTAL:

PROJECT SCOPE
MOTHBALLING/ STABILIZATION OF THE EXISTING HISTORIC 3-STORY MIXED USE BUILDING.
THE INTENT OF THIS WORK IS TO STABILIZE AND PROTECT THE EXISTING BUILDING WITHOUT
ALTERING OR DEMOLISHING HISTORIC OR STRUCTURAL ELEMENTS UNLESS SPECIFICALLY
NOTED.

A-401 31

1

2

ELEVATION

A-802
SECTION/DETAIL

FL-1FINISH TYPE

CONSTRUCTION KEYNOTE A

ELEVATION MARKER (ABOVE SEA LEVEL)

000

EARTH

01

B

WOOD BLOCKING

BRICK

METAL (section)

RIGID INSULATION

BATT INSULATION

101

GRAVEL

CONCRETE

GYPSUM BOARD

DOOR OPENING

PARTITION TYPE

WINDOW OPENING

ROOM No.

MATERIALS

DRAWING SYMBOLS

CONSULTANTS:

REVISION DATES:

STAMP & SIGNATURE

PROPERTY PLAN

4-6 W MAIN ST, FRIENDSHIP, NY 14739

R-2 (RESIDENTIAL) AND M (MERCANTILE)
V-A (PROTECTED WOOD FRAME)

3110 SF
3110 SF
3110 SF
3110 SF

12,440 SF

THE WORK DESCRIBED IN THESE DOCUMENTS SHALL BE PERFORMED IN MULTIPLE PHASES, AS OUTLINED IN THE PHASING DESCRIPTION BELOW AND AS FURTHER INDICATED THROUGHOUT THE DRAWINGS.

PROJECT PHASES
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SCOPE

PHASE 1 TEMPORARY POWER: PROVIDE TEMPORARY ELECTRIC SERVICE, REFER TO UTILITY PROVIDER SPECIFICATIONS FOR TEMPORARY POWER.

PHASE 2 SITE CLEARING: REMOVE AND PROPERLY DISPOSE OF OVERGROWN VEGETATION INCLUDING BUSHES, SHRUBS, AND SMALL TREES AS REQUIRED TO CLEAR ACCESS AND PROTECT BUILDING
FOUNDATIONS.

SECURITY FENCING: FURNISH AND INSTALL TEMPORARY PERIMETER FENCING AND SIGNAGE AROUND THE PROPERTY LINE AS INDICATED. PROVIDE SECURE ACCESS GATES WITH EXTERIOR
LIGHTING AT ENTRY POINTS.

FIRE AND SMOKE DETECTION: FURNISH AND INSTALL TEMPORARY FIRE AND SMOKE DETECTION EQUIPMENTS, AND ALARM SYSTEMS TO MAINTAIN LIFE-SAFETY COMPLIANCE THROUGHOUT
CONSTRUCTION.

PHASE 3 BRACING OF CENTER BASEMENT WALLS: INSTALL FULL HEIGHT ¾" PLYWOOD SHEATING ON BOTH SIDES OF CENTER WOOD BEARING WALLS TO STABILIZE STRUCTURE. MAINTAIN ACCESS
OPENINGS AS REQUIRED FOR EGRESS AND FUTURE WORK.

PHASE 4 DEBRIS REMOVAL: CLEAN OUT INTERIOR DEBRIS, SALVAGING REUSABLE MATERIALS.

FOUNDATION WALL RECONSTRUCTION: REMOVE EXISTING BASEMENT STACKED STONE FOUNDATION WALL & FOOTER BELOW TO EXTENTS SHOWN ONLY AFTER TEMPORARY SHORING DRAWINGS
HAVE BEEN REVIEWED AND APPROVED BY PROFESSIONAL STRUCTURAL ENGINEER ASSIGNED BY OWNER. REFER TO TEMPORARY SHORING DRAWING NOTES. RECONSTRUCT NEW POURED
CONCRETE STRIP FOOTER AND 12" CMU BLOCK FOUNDATION WALL BELOW EXISTING STRUCTURE. DO NOT DISTURB STRUCTURAL ELEMENTS (FOUNDATIONS, FRAMING, ETC) UNLESS INDICATED.

LIFTING SHORES: PROVIDE TWO BOLTED TOGETHER ELLIS HEAVY DUTY STEEL LIFTING SHORES, MODEL STL-103HD (EIGHT TOTAL), AS INDICATED IN DRAWINGS. SHORES TO EXTEND FROM
BASEMENT (SUPPORTED ON 12" X 12" X 4" CONCRETE BLOCKS BELOW EACH LIFTING SHORE BASEPLATE) UP THROUGH THE FIRST FLOOR (REMOVE MINIMAL AREA OF EXISTING FLOOR
SHEATHING TO EXTEND LIFTING SHORES THROUGH FIRST FLOOR PLANE. DO NOT DISTURB EXISTING FLOOR JOISTS) TO SUPPORT SECOND FLOOR (BEARING ON TRIPLE 2X10 SUPPORT BEAMS
INSTALLED BELOW THE SECOND-FLOOR JOISTS TO LEVEL UP FAILING SECOND FLOOR DECK INTO LEVEL PLANE).

RIM JOIST RECONSTRUCTION: REMOVE EXISTING DETERIORATED RIM JOIST/SILL PLATE ASSEMBLIES ON SOUTHEAST CORNER OF BASEMENT BELOW EXTERIOR WALL. RECONSTRUCT WITH
PRESSURE TREATED TRIPLE 2X12 AND ESTABLISH BEARING ON EXISTING FOUNDATION. AREA OF TEMPORARY SHORING AT EXTERIOR WALL, REFER TO TEMPORARY SHORING GENERAL NOTES.

BUILDING ENVELOPE: SECURE BUILDING ENVELOPE WITH NEW METAL SIDING TO MATCH EXISTING MATERIAL, PROFILE, AND COLOR AT WEST ELEVATION.COVER ALL WINDOW AND DOOR
OPENINGS WITH EXTERIOR GRADE PLYWOOD, MINIMUM 3/4” THICK, FASTENED TO WOOD BLOCKING OR INTERIOR FRAMING. DO NOT ATTACH DIRECTLY TO EXISTING HISTORIC TRIM. PROVIDE
12" W X 18" H SCREENED ALUMINUM VENTILATION PANEL IN NEW PLYWOOD WINDOW COVER AS INDICATED.

SIDEWALK RECONSTRUCTION: REMOVE APPROXIMATELY 40' × 7'5" AREA OF EXISTING SIDEWALK AS INDICATED. FOLLOWING FOUNDATION REPAIRS, RECAST NEW CONCRETE SIDEWALK AND
ENSURE POSITIVE DRAINAGE AWAY FROM STRUCTURE. PROVIDE NECESSARY TEMPORARY SHORING BELOW FIRST FLOOR DECK & EXTERIOR WALLS.

CONSTRUCTION RAMP: REMOVE WALLS, ROOF COVER, AND STEPS FROM THE EXISTING EXTERIOR SOUTHEAST ACCESS POINT TO BASEMENT IN ORDER TO ACCOMMODATE A CONSTRUCTION
ACCESS RAMP TO BASEMENT.

ROOF DRAINAGE: FURNISH AND INSTALL NEW ROOF DRAINAGE SYSTEM AS INDICATED (GUTTER, DOWNSPOUTS WITH 10' DRAIN LEADERS AT GRADE ONTO SPLASHBLOCKS).

ROOF HATCH: REMOVE EXISTING ROOF HATCH AND COVER OPENING WITH NEW METAL ROOFING TO MATCH EXISTING MATERIAL, PROFILE, AND FINISH. SEAL ALL SEAMS TO ENSURE A
CONTINUOUS WATERTIGHT SURFACE.

3RD FLOOR ACCESS: INSTALL 3/4" PLYWOOD COVER PREVENTING ACCESS TO 3RD FLOOR AT EXISTING OPENING IN CEILING

4-6 W MAIN ST,
FRIENDSHIP,

NY 14739

NATURAL ARCHITECTURE PLLC 
DAVID SCHOELL, AIA

ROCK HILL ENGINEERING LLC 
PETER RADKA, PE
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PHASE 2: REMOVE AND PROPERLY
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FOUNDATIONS.
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PHASE 4: REMOVE APPROXIMATELY
40' × 7'5" AREA OF EXISTING
SIDEWALK AS INDICATED. FOLLOWING
FOUNDATION REPAIRS, RECAST NEW
CONCRETE SIDEWALK AND ENSURE
POSITIVE DRAINAGE AWAY FROM
STRUCTURE.

PHASE 4: FURNISH AND INSTALL NEW
ROOF DRAINAGE SYSTEM AS
INDICATED (GUTTER, DOWNSPOUTS
WITH 10' DRAIN LEADERS AT GRADE
ONTO SPLASHBLOCKS).

PHASE 4: REMOVE WALLS, ROOF COVER,
AND STEPS FROM THE EXISTING
SOUTHEAST ACCESS POINT TO
BASEMENT IN ORDER TO
ACCOMMODATE A CONSTRUCTION
ACCESS RAMP TO BASEMENT.
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SITE PLAN

PHASE 1 WORK
PHASE 2 WORK

PHASES OF WORK:

CONSULTANTS:

REVISION DATES:

STAMP & SIGNATURE

GENERAL:

SEE SPECS FOR FURTHER DESCRIPTION.

1. THE INTENT OF THIS WORK IS TO STABILIZE AND PROTECT THE
EXISTING BUILDING WITHOUT ALTERING OR DEMOLISHING
HISTORIC OR STRUCTURAL ELEMENTS UNLESS SPECIFICALLY
NOTED.

2. ALL WORK SHALL COMPLY WITH APPLICABLE LOCAL BUILDING
CODES, FIRE CODES, SAFETY REGULATIONS, AND HISTORIC
PRESERVATION GUIDELINES.

3. CONTRACTOR SHALL VISIT THE SITE, VERIFY EXISTING 
CONDITIONS, AND REPORT DISCREPANCIES PRIOR TO 
COMMENCEMENT OF WORK.

TEMPORARY FACILITIES AND CONTROLS GENERAL NOTES:

1. USE CHARGES: INSTALLATION, REMOVAL, AND USE CHARGES FOR
TEMPORARY FACILITIES TO BE INCLUDED IN THE CONTRACT SUM
UNLESS OTHERWISE INDICATED. ALLOW OTHER ENTITIES ENGAGED
IN THE PROJECT TO USE TEMPORARY SERVICES AND FACILITIES
WITHOUT COST, INCLUDING, BUT NOT LIMITED TO, OWNER'S
CONSTRUCTION FORCES, ARCHITECT, AND AUTHORITIES HAVING
JURISDICTION.

2. IMPLEMENTATION AND TERMINATION SCHEDULE: WITHIN 15 DAYS
OF DATE ESTABLISHED FOR COMMENCEMENT OF THE WORK,
SUBMIT SCHEDULE INDICATING IMPLEMENTATION AND
TERMINATION DATES OF EACH TEMPORARY UTILITY.

3. LOCATE FACILITIES WHERE THEY WILL SERVE PROJECT
ADEQUATELY AND RESULT IN MINIMUM INTERFERENCE WITH
PERFORMANCE OF THE WORK. RELOCATE AND MODIFY FACILITIES
AS REQUIRED BY PROGRESS OF THE WORK.

4. CONSERVATION: COORDINATE CONSTRUCTION AND USE OF
TEMPORARY FACILITIES WITH CONSIDERATION GIVEN TO
CONSERVATION OF ENERGY, WATER, AND MATERIALS.
COORDINATE USE OF TEMPORARY UTILITIES TO MINIMIZE WASTE.

5. FIRE-SAFETY PROGRAM: SHOW COMPLIANCE WITH REQUIREMENTS
OF NFPA 241 AND AUTHORITIES HAVING JURISDICTION. INDICATE
CONTRACTOR PERSONNEL RESPONSIBLE FOR MANAGEMENT OF
FIRE-PREVENTION PROGRAM.

6. MOISTURE PROTECTION PLAN: DESCRIBE PROCEDURES AND
CONTROLS FOR PROTECTING MATERIALS AND CONSTRUCTION
FROM WATER ABSORPTION AND DAMAGE AND MOLD. DESCRIBE
DELIVERY, HANDLING, STORAGE, INSTALLATION, AND PROTECTION
PROVISIONS FOR MATERIALS SUBJECT TO WATER ABSORPTION OR
WATER DAMAGE.

7. ELECTRIC SERVICE: COMPLY WITH NECA, NEMA, AND UL
STANDARDS AND REGULATIONS FOR TEMPORARY ELECTRIC
SERVICE. INSTALL SERVICE TO COMPLY WITH NFPA 70.

8. TESTS AND INSPECTIONS: ARRANGE FOR AUTHORITIES HAVING
JURISDICTION TO TEST AND INSPECT EACH TEMPORARY UTILITY
BEFORE USE. OBTAIN REQUIRED CERTIFICATIONS AND PERMITS

9. ACCESSIBLE TEMPORARY EGRESS: COMPLY WITH APPLICABLE
PROVISIONS IN THE DOJ'S "2010 ADA STANDARDS FOR
ACCESSIBLE DESIGN" AND ICC A117.1

10. TEMPORARY USE OF PERMANENT FACILITIES: ENGAGE INSTALLER
OF EACH PERMANENT SERVICE TO ASSUME RESPONSIBILITY FOR
OPERATION, MAINTENANCE, AND PROTECTION OF EACH
PERMANENT SERVICE DURING ITS USE AS A CONSTRUCTION
FACILITY BEFORE OWNER'S ACCEPTANCE, REGARDLESS OF
PREVIOUSLY ASSIGNED RESPONSIBILITIES.

11. SITE ENCLOSURE FENCE: BEFORE CONSTRUCTION OPERATIONS
BEGIN, FURNISH AND INSTALL SITE ENCLOSURE FENCE IN A
MANNER THAT WILL PREVENT PEOPLE FROM EASILY ENTERING
SITE EXCEPT BY ENTRANCE GATES.

12. CHAIN-LINK FENCING CONSTRUCTION FENCING: MINIMUM 2-INCH,
0.148-INCH- THICK, GALVANIZED-STEEL, CHAIN-LINK FABRIC
FENCING; MINIMUM 6 FEET HIGH WITH GALVANIZED-STEEL PIPE
POSTS; MINIMUM 2-3/8-INCH- OD LINE POSTS AND 2-7/8-INCH- OD
CORNER AND PULL POSTS, WITH 1-5/8-INCH- OD TOP RAILS

13. TEMPORARY ENCLOSURES: PROVIDE TEMPORARY ENCLOSURES
FOR PROTECTION OF CONSTRUCTION, IN PROGRESS AND
COMPLETED, FROM EXPOSURE, FOUL WEATHER, OTHER
CONSTRUCTION OPERATIONS, AND SIMILAR ACTIVITIES. PROVIDE
TEMPORARY WEATHERTIGHT ENCLOSURE FOR BUILDING EXTERIOR.

14. SEWERS AND DRAINAGE: PROVIDE TEMPORARY UTILITIES TO
REMOVE EFFLUENT LAWFULLY. CONNECT TEMPORARY SEWERS TO
MUNICIPAL SYSTEM AS DIRECTED BY AUTHORITIES HAVING
JURISDICTION

15. TEMPORARY HEATING AND COOLING: PROVIDE TEMPORARY
HEATING AND COOLING REQUIRED BY CONSTRUCTION ACTIVITIES
FOR CURING OR DRYING OF COMPLETED INSTALLATIONS OR FOR
PROTECTING INSTALLED CONSTRUCTION FROM ADVERSE EFFECTS
OF LOW TEMPERATURES OR HIGH HUMIDITY. SELECT EQUIPMENT
THAT WILL NOT HAVE A HARMFUL EFFECT ON COMPLETED
INSTALLATIONS OR ELEMENTS BEING INSTALLED.

16. ELECTRIC POWER SERVICE: ELECTRICAL POWER SERVICE:
CONNECT TO OWNER'S EXISTING ELECTRIC POWER SERVICE.
MAINTAIN EQUIPMENT IN A CONDITION ACCEPTABLE TO OWNER.

17. LIGHTING: PROVIDE TEMPORARY LIGHTING WITH LOCAL SWITCHING
THAT PROVIDES ADEQUATE ILLUMINATION FOR CONSTRUCTION
OPERATIONS, OBSERVATIONS, INSPECTIONS, AND TRAFFIC
CONDITIONS.

i. IDENTIFICATION SIGNS: PROVIDE PROJECT IDENTIFICATION 
SIGNS AS INDICATED ON DRAWINGS. PROVIDE TEMPORARY, 
DIRECTIONAL SIGNS FOR CONSTRUCTION PERSONNEL AND 
VISITORS.

18. PROTECTION OF EXISTING FACILITIES: PROTECT EXISTING
VEGETATION, EQUIPMENT, STRUCTURES, UTILITIES, AND OTHER
IMPROVEMENTS AT PROJECT SITE AND ON ADJACENT PROPERTIES,
EXCEPT THOSE INDICATED TO BE REMOVED OR ALTERED. REPAIR
DAMAGE TO EXISTING FACILITIES.

i. WHERE HEATING OR COOLING IS NEEDED AND PERMANENT
ENCLOSURE IS INCOMPLETE, INSULATE TEMPORARY ENCLOSURES.

ii. PROHIBIT SMOKING IN CONSTRUCTION AREAS. COMPLY WITH
ADDITIONAL LIMITS ON SMOKING SPECIFIED IN OTHER SECTIONS.

19. SUPERVISION: ENFORCE STRICT DISCIPLINE IN USE OF TEMPORARY
FACILITIES. TO MINIMIZE WASTE AND ABUSE, LIMIT AVAILABILITY
OF TEMPORARY FACILITIES TO ESSENTIAL AND INTENDED USES.

20. MAINTENANCE: MAINTAIN FACILITIES IN GOOD OPERATING
CONDITION UNTIL REMOVAL.

i. MAINTAIN OPERATION OF TEMPORARY ENCLOSURES, HEATING,
COOLING, HUMIDITY CONTROL, VENTILATION, AND SIMILAR 
FACILITIES ON A 24-HOUR BASIS WHERE REQUIRED TO ACHIEVE
INDICATED RESULTS AND TO AVOID POSSIBILITY OF DAMAGE.

21. TEMPORARY FACILITY CHANGEOVER: DO NOT CHANGE OVER FROM
USING TEMPORARY SECURITY AND PROTECTION FACILITIES TO
PERMANENT FACILITIES UNTIL SUBSTANTIAL COMPLETION.

22. TERMINATION AND REMOVAL: REMOVE EACH TEMPORARY FACILITY
WHEN NEED FOR ITS SERVICE HAS ENDED, WHEN IT HAS BEEN
REPLACED BY AUTHORIZED USE OF A PERMANENT FACILITY, OR NO
LATER THAN SUBSTANTIAL COMPLETION. COMPLETE OR, IF
NECESSARY, RESTORE PERMANENT CONSTRUCTION THAT MAY
HAVE BEEN DELAYED BECAUSE OF INTERFERENCE WITH
TEMPORARY FACILITY. REPAIR DAMAGED WORK, CLEAN EXPOSED
SURFACES, AND REPLACE CONSTRUCTION THAT CANNOT BE
SATISFACTORILY REPAIRED.

i. MATERIALS AND FACILITIES THAT CONSTITUTE TEMPORARY
FACILITIES ARE PROPERTY OF CONTRACTOR. OWNER RESERVES
RIGHT TO TAKE POSSESSION OF PROJECT IDENTIFICATION SIGNS.

DEMOLITION AND TEMPORARY SHORING GENERAL NOTES:

1. REMOVE ITEMS AS INDICATED. DISPOSE OF DEBRIS OFF-SITE
UNLESS NOTED TO BE SALVAGED. CONDUCT BUILDING DEMOLITION
AND DEBRIS-REMOVAL OPERATIONS TO ENSURE MINIMUM
INTERFERENCE WITH ROADS, STREETS, WALKS, WALKWAYS, AND
OTHER ADJACENT OCCUPIED AND USED FACILITIES.

2. PROVIDE ENGINEERED TEMPORARY SHORING AS REQUIRED TO
SUPPORT AND STABILIZE EXISTING STRUCTURES DURING
DEMOLITION AND CONSTRUCTION.

3. ENGAGE A PROFESSIONAL ENGINEER TO GENERATE TEMPORARY
SHORING DRAWINGS ILLUSTRATING THE PROPOSED MATERIALS
AND METHODS USED TO SUPPORT AND STABILIZE THE EXISTING
STRUCTURE WHILE DEMOLITION AND RECONSTRUCTION IS
PERFORMED. TEMPORARY SHORING DRAWINGS SHALL INDICATE
THE MEASURES PROPOSED FOR PROTECTING INDIVIDUALS AND
PROPERTY, AND ADJACENT PROPERTIES. INDICATE PROPOSED
LOCATIONS AND CONSTRUCTION OF BARRIERS. TEMPORARY
SHORING DRAWINGS ARE TO BE REVIEWED AND APPROVED BY
AND OWNER ASSIGNED PROFESSIONAL ENGINEER PRIOR TO THE
COMMENCEMENT OF ANY CONSTRUCTION ACTIVITIES.

4. CONDUCT A PRE-DEMOLITION MEETING TO REVIEW EXISTING
CONDITIONS, TEMPORARY SHORING, STRUCTURAL LIMITATIONS,
DEMOLITION SEQUENCING, PROTECTION MEASURES, AND SALVAGE
REQUIREMENTS.

5. PROTECT ADJACENT WALKWAYS, BUILDING ENTRIES, AND OTHER
BUILDING FACILITIES DURING DEMOLITION OPERATIONS. MAINTAIN
EXITS FROM EXISTING BUILDINGS. LOCATE ALL EXISTING
UDNERGROUND UTILITIES PRIOR TO COMMENCEMENT OF ANY
DEMOLITION OR CONSTRUCTION WORK.

6. PROVIDE AND MAINTAIN INTERIOR AND EXTERIOR SHORING,
BRACING, OR STRUCTURAL SUPPORT TO PRESERVE STABILITY AND
PREVENT UNEXPECTED MOVEMENT OR COLLAPSE OF
CONSTRUCTION TO REMAIN. REFER TO TEMPORARY SHORING
DRAWING REQUIREMENTS.

7. STRENGTHEN OR ADD NEW SUPPORTS WHEN REQUIRED DURING
PROGRESS OF DEMOLITION.

8. ERECT TEMPORARY PROTECTION, SUCH AS WALKS, FENCES,
RAILINGS, CANOPIES, AND COVERED PASSAGEWAYS, WHERE
REQUIRED BY AUTHORITIES HAVING JURISDICTION AND AS
INDICATED.

9. MAINTAIN UTILITY SERVICES TO REMAIN AND PROTECT AGAINST
DAMAGE DURING DEMOLITION OPERATIONS.

10. SUBMIT A DEMOLITION SCHEDULE INDICATING SEQUENCE OF
WORK WITH START AND END DATES FOR EACH ACTIVITY.

11. PROCEED WITH DEMOLITION OF STRUCTURAL FRAMING MEMBERS
SYSTEMATICALLY, FROM HIGHER TO LOWER LEVEL. COMPLETE
BUILDING DEMOLITION OPERATIONS ABOVE EACH FLOOR OR TIER
BEFORE DISTURBING SUPPORTING MEMBERS ON THE NEXT LOWER
LEVEL.

12. REMOVE DEBRIS FROM ELEVATED PORTIONS OF THE BUILDING BY
CHUTE, HOIST, OR OTHER DEVICE THAT WILL CONVEY DEBRIS TO
GRADE LEVEL IN A CONTROLLED DESCENT.

NOTES

2 1/4" = 1'-0"

SIDEWALK PLAN DETAIL

3 1/4" = 1'-0"

SIDEWALK SECTION DETAIL

4 3" = 1'-0"

SIDEWALK JOINT DETAIL

1/2"

5"

5 1-1/2" = 1'-0"

GUTTER DETAIL

PHASE 3 WORK
PHASE 4 WORK
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51'-6"

60
'-5

"

EXISTING METAL ROOF
NO WORK

DS DS

PHASE 4: REMOVE EXISTING ROOF
HATCH AND COVER OPENING WITH NEW
METAL ROOFING TO MATCH EXISTING
MATERIAL, PROFILE, AND FINISH. SEAL
ALL SEAMS TO ENSURE A CONTINUOUS
WATERTIGHT SURFACE.

PHASE 4: FURNISH AND INSTALL NEW
ROOF DRAINAGE SYSTEM AS
INDICATED (GUTTER, DOWNSPOUTS
WITH 10' DRAIN LEADERS AT GRADE
ONTO SPLASHBLOCKS).

UP

EXISTING 2X12 JOISTS
@ 16" ABOVE

51'-6"

60
'-5

"

EXISTING 2X12 JOISTS
@ 16" ABOVE

DN

6'-0"+/- 9'-9 1/2"6'-0"

20
'-0

"

EXISTING FLOOR JOISTS

A-
10

1
5

EXISTING 2X12 JOISTS
@ 16" ABOVE

51'-6"

60
'-5

"

PHASE 4: TRIPLE 2X10 BEAM
SUPPORTS BELOW SECOND
FLOOR JOISTS TO LEVEL UP
FAILING SECOND FLOOR DECK
INTO LEVEL PLANE.

PHASE 4: INSTALL 3/4" PLYWOOD
COVER PREVENTING ACCESS TO 3RD
FLOOR AT EXISTING OPENING IN CEILING.

PHASE 4: UTILIZE WINDOW OPENING
FOR TRASH CHUTE DURING DEBRIS
REMOVAL OPERATIONS.

DN

UP

DN

6'-0"

3'
-0

"
14

'-0
"

3'
-0

"

+/- 9'-9 1/2"6'-0"

TWO (BOLTED
TOGETHER) ELLIS

HEAVY DUTY STEEL
LIFTING SHORE

STL-103HD (EIGHT
TOTAL)

EXISTING 2X12
JOISTS @ 16"

ABOVE

R
EF

ER
 T

O
 T

EM
PO

R
AR

Y 
SH

O
R

IN
G

D
R

AW
IN

G
S 

FO
R

 E
XT

EN
TS

51'-6"

60
'-5

"

APPROXIMATE
DUMPSTER
LOCATION.

CONFIRM WITH
OWNER

EXISTING 2X12 JOISTS
@ 16" ABOVE

EXISTING 2X12 JOISTS
@ 16" ABOVE

A-
10

2
3

PHASE 4: REMOVE EXISTING
DETERIORATED RIM JOIST/SILL PLATE
ASSEMBLIES BELOW EXTERIOR WALL.
RECONSTRUCT WITH PRESSURE
TREATED TRIPLE 2X12 AND ESTABLISH
BEARING ON EXISTING FOUNDATION.
AREA OF TEMPORARY SHORING AT
EXTERIOR WALL, REFER TO TEMPORARY
SHORING GENERAL NOTES.

PHASE 4: PROVIDE NECESSARY
TEMPORARY SHORING BELOW FIRST
FLOOR DECK & EXTERIOR WALLS. REFER
TO TEMPORARY SHORING GENERAL
NOTES.

PHASE 4: REMOVE MINIMAL
AREA OF EXISTING FLOOR
SHEATHING TO EXTEND
LIFTING SHORES THROUGH
FIRST FLOOR PLANE. DO NOT
DISTURB EXISTING FLOOR
JOISTS.

PHASE 4: TRIPLE 2X10 BEAMS
SUPPORTING SECOND FLOOR
DECK ABOVE

A-101
7

EXISTING SECOND
FLOOR JOISTS TO BE
SHORED

2'-0"

2"

8"

4' MINIMUM OVERLAP

CONNECT 2X10S WITH
STRUCTURAL WOOD
SCREWS (SIMPSON
STRONG-TIE .160 T25
(4" LENGTH) AT 8" O.C.
STAGGERED 2" FROM
TOP/BOTTOM

1/2 STEEL CARRIAGE BOLTS AND NUTS

TRIPLE 2X10s

TWO 2X10 TOP
PLATES

TWO (BOLTED
TOGETHER) ELLIS
HEAVY DUTY STEEL
LIFTING SHORE
STL-103HD
(EIGHT TOTAL) FOUR (4) 1/2" ASTM A325 STEEL BOLTS,

NUTS AND LOCK WASHERS BOTH SIDES

6" SIMPSON STRUCTURAL WOOD SCREWS
(8 PER TOP PLATE)

LIFTING SHORE TOP
& BOTTOM PLATES

FOUR (4) 1/2" ASTM A325
STEEL BOLTS, NUTS AND
LOCK WASHERS BOTH SIDES

FACE NAIL FROM OPPOSITE
SIDE

EXISTING FIRST FLOOR JOISTS
TO REMAIN

2" BLOCKING (MATCH EXISTING
JOIST DEPTH)

PACK 2" BLOCKING AGAINST
LIFTING SHORE COLUMN ALL
SIDES TO ESTABLISH A
BRACED CONDITION

ELLIS HEAVY DUTY STEEL
LIFTING SHORE STL-103HD

3"

18" MIN.

3"
2"

ELLIS HEAVY DUTY STEEL
LIFTING SHORE STL-103HD

12"X12"X4" CONCRETE BASE
BLOCK

10 MIL POLYETHYLENE VAPOR
BARRIER

REMOVE 3" OF EXISTING
EARTH TO EXPOSE LEVEL
UNDISTURBED SURFACE
FOR COLUMN BASE
BEARING

6" OF 3/4" CLEAN COMPACTED
STONE

6"
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SCALE:

DATE:

25-005 C
PROJ. NO:

A-101
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403 Main Street, Suite 506, Buffalo, NY 14203

Phone: (716) 852-2020
Fax: (716) 852-3132
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PL
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S 
PR

O
PO

SE
D

 W
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R
K

1 1/8" = 1'-0"

ROOF PLAN 2 1/8" = 1'-0"

THIRD FLOOR PLAN

3 1/8" = 1'-0"

SECOND FLOOR PLAN 4 1/8" = 1'-0"

FIRST FLOOR PLAN

CONSULTANTS:

REVISION DATES:

STAMP & SIGNATURE

5 3/4" = 1'-0"

LIFTING SHORE TOP DETAIL

6 3/4" = 1'-0"

LIFTING SHORE CONNECTION DETAIL (PLAN)

7 3/4" = 1'-0"

LIFTING SHORE BRACING DETAIL (PLAN)

8 3/4" = 1'-0"

LIFTING SHORE BASE DETAIL

PHASE 1 WORK
PHASE 2 WORK

PHASES OF WORK:

PHASE 3 WORK
PHASE 4 WORK
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UP

EX
IS

TI
N

G
 P

O
ST

S 
AL

O
N

G
 C

EN
TE

R
 L

IN
E

UP

PHASE 4: APPROXIMATE LOCATION OF
FOUNDATION BELOW 2 MAIN STREET. DO
NOT DISTURB DURING 4-6 MAIN STREET
FOUNDATION CONSTRUCTION. BACKFILL
TO EXISTING GRADE WITH CLEAN 3/4"
CRUSHED (NO. 57) STONE ONCE
FOUNDATION WORK IS COMPLETE

10
'-0

"

12
'-0

"

51'-6"
FULL LENGTH NORTH FOUNDATION WALL

EX
IS

TI
N

G
 P

O
ST

S 
AL

O
N

G
 C

EN
TE

R
 L

IN
E

A-103
2

A-103
2

A-
10

3
1

14
'-0

"

60
'-5

"

EXISTING 2X12
JOISTS @ 16"

ABOVE

PHASE 4: 12" X 12" X 4" CONCRETE
BLOCK BELOW LIFTING SHORE
BASEPLATE, TYPICAL AT ALL 4 LIFTING
SHORE ASSEMBLIES

EXISTING 2X12 JOISTS
@ 16" ABOVE

EXISTING 2X12 JOISTS
@ 16" ABOVE

PHASE 4: REMOVE EXISTING STACKED
STONE FOUNDATION WALL & FOOTER
BELOW TO EXTENTS SHOWN ONLY
AFTER TEMPORARY SHORING
DRAWINGS HAVE BEEN REVIEWED AND
APPROVED BY PROFESSIONAL
STRUCTURAL ENGINEER ASSIGNED BY
OWNER. REFER TO TEMPORARY
SHORING DRAWING NOTES.
RECONSTRUCT NEW POURED CONCRETE
STRIP FOOTER AND 12" CMU BLOCK
FOUNDATION WALL BELOW EXISTING
STRUCTURE. DO NOT DISTURB
STRUCTURAL ELEMENTS (FOUNDATIONS,
FRAMING, ETC. UNLESS INDICATED.

PHASE 3: INSTALL FULL HEIGHT ¾"
PLYWOOD SHEATING ON BOTH SIDES OF
CENTER WOOD BEARING WALLS TO
STABILIZE STRUCTURE. MAINTAIN ACCESS
OPENINGS AS REQUIRED FOR EGRESS
AND FUTURE WORK.

CONTINUOUS
STRIP FOOTER
BELOW

PHASE 4: APPROXIMATE LOCATION OF
FOUNDATION BELOW 2 MAIN STREET. DO
NOT DISTURB DURING 4-6 MAIN STREET
FOUNDATION CONSTRUCTION. BACKFILL
TO EXISTING GRADE WITH CLEAN 3/4"
CRUSHED (NO. 57) STONE ONCE
FOUNDATION WORK IS COMPLETE

PHASE 4: PROVIDE NECESSARY SHORING.
PARTIALLY REPLACE WOOD GIRDER
BEAMS AND ASSOCIATED DETERIORATED
STRUCTURAL ELEMENTS WHERE
INDICATED.

PHASE 4: REMOVE REMAINING WALLS
AND STEPS FROM THE EXISTING
SOUTHEAST ACCESS POINT TO BASEMENT
IN ORDER TO ACCOMMODATE A
CONSTRUCTION ACCESS RAMP TO
BASEMENT.

~6'0" V.I.F.

A-101
8
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A-
10

3
3

A-
10

2
3

A-
10

3
3

A-
10

2
3

EXTENTS OF
MUD SLAB

33
'-5

"

PHASE 3: REMOVE STAIRWAY COVER
FROM THE EXISTING SOUTHEAST ACCESS
POINT TO BASEMENT AS NEEDED TO
PERFORM PHASE 3 WORK

RECONSTRUCT RIM JOIST SILL PLATE
WITH (3) PRESSURE TREATED 2"X12"
FULL LENGTH SOUTH WALL

2"X6" P.T

EXISTING STACKER STONE WALL
BEYOND TO REMAIN. REMOVE LOOSE
RUBBLE

M
AT

CH
 E

XI
ST

IN
G

 B
EA

R
IN

G
 L

EV
EL

3/4" CRUSHED STONE TO ACCESS
BASEMENT FOR CONSTRUCTION

30° MAX SLOPE

4'-0"

8'-0" 8'-0"

4'-0"

ALIGN 3/4" SHEATHING WITH
BOTTOM OF EXISTING SILL PLATES

4'-0" 4'-0"

8'-0"8'-0"8'-0" 8'-0"

EXISTING OPENING
TO REMAIN

EQ
.

EQ
.

ALIGN 3/4" SHEATHING WITH
BOTTOM OF EXISTING JOISTS

3/4" EXTERIOR PLYWOOD
SHEATHING, SIZE 4'X8'. STAGGER
VERTICAL JOINTS

EXISTING STUDS TO REMAIN

EXISTING SILL PLATE TO REMAIN

EXISTING STONE FOUNDATION TO
REMAIN

EXISTING TOP PLATE TO REMAIN

EXISTING FLOOR JOISTS TO
REMAIN

AREA OF OVERLAP BETWEEN
TOP AND BOTTOM 3/4"
EXTERIOR PLYWOOD SHEATS

VA
R

IE
S

VA
R

IE
S 

AP
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O
XI

M
AT

EL
Y 

FR
O

M
 6

'4
" T

O
 7

'4
"

10 D NAILS AT 6"
O.C. TYP.

10 D NAILS AT 6"
O.C. TYP.

6"

6"

A-
10

2
4

OVERLAP OF PLYWOOD
SHEATING (VARIES)

EXISTING SILL PLATE TO REMAIN

EXISTING STONE FOUNDATION TO
REMAIN

EXISTING TOP PLATE TO REMAIN

EXISTING FLOOR JOISTS TO
REMAIN

EXISTING STUDS TO REMAIN

3/4" EXTERIOR PLYWOOD
SHEATHING, SIZE 4'X8'

10 D NAILS AT 6" O.C. TYP.

6"
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1 1/8" = 1'-0"

BASEMENT PLAN

CONSULTANTS:

REVISION DATES:

STAMP & SIGNATURE

CONCRETE CONSTRUCTION GENERAL NOTES

1. ALL CONCRETE WORK SHALL CONFORM TO "BUILDING CODE
REQUIREMENTS FOR REINFORCED CONCRETE" (ACI 318),
"SPECIFICATIONS FOR TOLERANCES FOR CONCRETE
CONSTRUCTION AND MATERIALS" (ACI 117) AND "SPECIFICATIONS
FOR STRUCTURAL CONCRETE FOR BUILDINGS" (ACI 301).

2. LIMIT PERCENTAGE, BY WEIGHT, OF CEMENTITIOUS MATERIAL
OTHER THAN PORTLAND CEMENT AS FOLLOWS: FLY ASH: 25%.
CHLORIDE-ION CONTENT IN HARDENED CONCRETE TO .06% BY
WEIGHT OF CEMENT.

3. ALL CAST-IN-PLACE CONCRETE TO HAVE A MINIMUM COMPRESSIVE
STRENGTH OF 3,500 PSI AFTER 28 DAYS (AIR ENTRAINED. TOTAL
AIR CONTENT BETWEEN 5% & 7%).

4. CONCRETE SHALL REACH 75% OF THE SPECIFIED STRENGTH
BEFORE CONSTRUCTION LOADS ARE APPLIED, UNLESS
SPECIFICALLY APPROVED BY THE ARCHITECT.

5. ALL GROUT ASSOCIATED WITH STRUCTURAL CONSTRUCTION TO BE
NONMETALLIC, SHRINKAGE RESISTANT ASTM C1107, FACTORY
PACKAGED, NONCORROSIVE & NONSTAINING MIXED WITH WATER
CONSISTENCY SUITABLE FOR APPLICATION AND A 30-MINUTE
WORKING TIME.

6. PROVIDE CONCRETE MIX DESIGN DATA & SPECIAL
INSPECTIONS/REPORTS SCHEDULE FOR ARCHITECT APPROVAL
PRIOR TO ORDERING MATERIALS.

ROUGH FRAMING GENERAL NOTES:

1. DETAILS OF WOOD FRAMING SUCH AS NAILING, BLOCKING,
BRIDGING, FIRESTOPPING, ETC. SHALL CONFORM TO NEW YORK
STATE BUILDING CODE.

2. DO NOT NOTCH, BORE, OR CUT MEMBERS FOR PIPES, DUCTS,
CONDUITS, OR ANY OTHER REASON EXCEPT AS SHOWN ON THE
DRAWINGS OR AS SPECIFICALLY APPROVED IN ADVANCE BY THE
ARCHITECT.

3. MAKE ALL BEARINGS FULL UNLESS OTHERWISE INDICATED ON THE
DRAWINGS. FINISH ALL BEARING SURFACES ON WHICH
STRUCTURAL MEMBERS ARE TO REST SO AS TO GIVE SURE AND
EVEN SUPPORT. WHERE FRAMING MEMBERS SLOPE, CUT OR
NOTCH THE ENDS AS REQUIRED TO GIVE UNIFORM BEARING
SURFACE.

4. ON ALL FRAMING MEMBERS TO RECEIVE A FINISHED WALL OR
CEILING, ALIGN THE FINISHED SUBSURFACE TO VARY NOT MORE
THAN 1/8" FROM THE PLANE OF SURFACE OF ADJACENT FRAMING
AND FURRING MEMBERS.

5. PLACE ALL PLYWOOD SHEATHING WITH FACE GRAIN
PERPENDICULAR TO SUPPORTS AND CONTINUOUSLY OVER AT
LEAST THREE SUPPORTS. CENTER JOINTS ACCURATELY OVER
SUPPORTS, STAGGER THE END JOINTS OF PLYWOOD PANELS TO
ACHIEVE CONTINUITY OVER TRUSSES.

6. TIMBER BEAMS OR JOISTS WHICH BEAR ON MASONRY SHALL HAVE
MINIMUM 4" OF BEARING. JOISTS WHICH ARE PERPENDICULAR TO
WALLS ARE TO BE ANCHORED TO WALL WITH 1¼" x 3/16" STEEL
STRAPS AT 4'-0" ON CENTER. JOISTS PARALLEL TO WALLS SHALL
BE ANCHORED AT 30" ON CENTER. STRAPS SHALL ENGAGE AT
LEAST THREE (3) JOISTS.

7. WOOD THAT IS EMBEDDED IN EARTH OR CONCRETE, OR PLACED 0N
CONCRETE IN DIRECT CONTACT WITH THE EARTH, OR DIRECTLY
EXPOSED TO WEATHER SHALL BE PRESERVATIVE-TREATED
INCLUDING BUT NOT LIMITED TO POSTS, BEAMS, COLUMNS, JOISTS,
SLEEPERS, SILLS, AND SOLE PLATES.

NOTES

3 1/2" = 1'-0"

CENTER WOOD BEARING WALLS DETAIL2 1/2" = 1'-0"

CONSTRUCTION ACCESS DETAIL

PHASE 1 WORK
PHASE 2 WORK

PHASES OF WORK:

PHASE 3 WORK
PHASE 4 WORK

4 1/2" = 1'-0"

CENTER WOOD BEARING WALLS DETAIL

PHOTO OF BASEMENT CENTRAL
CORRIDOR’S WALL SHOWING WALL
RACKING CONDITION, APPROXIMATELY 6
DEGREES (DISTORTION DUE TO LATERAL
FORCES)
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1% MIN
2% MAXNEW CONCRETE

SIDEWALK.
REFER TO PLAN

30"
(3) CONTINUOUS #5
HORIZONTAL REBAR

CONTINUOUS CONCRETE STRIP
FOOTER BELOW NEW 12" CMU12

"
8'

-0
" =

 1
2 

CO
UR

SE
S

3"

10 MIL POLYETHYLENE VAPOR
BARRIER TYPICAL BELOW
NEW CONCRETE SLAB

CONCRETE MUD SLAB. REFER
TO PLAN FOR EXTENTS

CLEAN FREE-DRAINING 3/4"
STONE BACKFILL

BOND BEAM 6TH COURSE. (2) #4
CONTINUOUS HORIZONTAL REBAR

BITUTHENE 4000 WATERPROOFING
FULL HEIGHT WRAP OVER FOOTER
BELOW

VERTICAL #5 REBAR AT 24" O.C.

12" CMU (GROUT VERTICALS SOLID)

EXISTING FLOOR JOISTS TO REMAIN

ALIGN BEARING LEVEL OF 12" CMU
TO EXISTING STACKED STONE WALL

PRESSURE TREATED 2"X12" SILL
PLATE

SIMPSON MASB ANCHOR BOLT 48"
O.C. MAX.

BOND BEAM TOP COURSE. (2) #4
CONTINUOUS HORIZONTAL REBAR

RECONSTRUCT DETERIORATED
HEAVY TIMBER RIM-JOIST WITH (3)
2"X (MATCH EXISTING JOIST HEIGHT)
PRESSURE TREATED. MATCH
EXISTING JOIST DEPTH

EXISTING FLOOR TO REMAIN

ALIGN EXTERIOR SURFACE OF NEW
12" CMU WALL TO THE FACE OF
EXISTING FRAMING ABOVE TO
REMAIN

REPLACE/ RECONSTRUCT
DETERIORATED FINISHES AT BASE
OF EXTERIOR WALL

8"

30"
(3) CONTINUOUS #5
HORIZONTAL REBAR

CONTINUOUS CONCRETE STRIP
FOOTER BELOW NEW 12" CMU12

"
8'

-0
" =

 1
2 

CO
UR

SE
S

3"

10 MIL POLYETHYLENE VAPOR
BARRIER TYPICAL BELOW
NEW CONCRETE SLAB

CONCRETE MUD SLAB. REFER
TO PLAN FOR EXTENTS

CLEAN FREE-DRAINING 3/4"
STONE BACKFILL

BOND BEAM 6TH COURSE. (2) #4
CONTINUOUS HORIZONTAL REBAR

BITUTHENE 4000 WATERPROOFING
FULL HEIGHT WRAP OVER FOOTER
BELOW

VERTICAL #5 REBAR AT 24" O.C.

12" CMU (GROUT VERTICALS SOLID)

EXISTING FLOOR JOISTS TO REMAIN

ALIGN BEARING LEVEL OF 12" CMU
TO EXISTING STACKED STONE WALL

PRESSURE TREATED 2"X12" SILL
PLATE

SIMPSON MASB ANCHOR BOLT 48"
O.C. MAX.

BOND BEAM TOP COURSE. (2) #4
CONTINUOUS HORIZONTAL REBAR

RECONSTRUCT DETERIORATED
HEAVY TIMBER RIM-JOIST WITH (3)
2"X (MATCH EXISTING JOIST HEIGHT)
PRESSURE TREATED. MATCH
EXISTING JOIST DEPTH

EXISTING FLOOR TO REMAIN

ALIGN EXTERIOR SURFACE OF NEW
12" CMU WALL TO THE FACE OF
EXISTING FRAMING ABOVE TO
REMAIN

REPLACE/ RECONSTRUCT
DETERIORATED FINISHES AT BASE
OF EXTERIOR WALL

8"

EXISTING GRADE

EXISTING BACKFILL TO REMAIN.
MINIMIZE EXCAVATION ONLY TO
EXTENT NEEDED FOR NEW WALL
CONSTRUCTION

EXISTING ADJACENT FOUNDATION. DO
NOT DISTURB

8" MIN

RECONSTRUCT STACKED STONE
WALL AT AREA WHERE REMOVED
FOR NEW CMU WALL
CONSTRUCTION. TOOTH-IN AND
GROUT SOLID AT BLOCK OVERLAP.

8" MIN

EXISTING STACKED STONE WALL

EXTEND HORIZONTAL BOND BEAM
REBAR INTO STACKED STONE WALL
(RECONSTRUCTED) AND GROUT
SOLID
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1 1" = 1'-0"

NEW FOUNDATION WALL SECTION DETAIL 2 1" = 1'-0"

NEW FOUNDATION WALL SECTION DETAIL

CONSULTANTS:

REVISION DATES:

STAMP & SIGNATURE

3 1" = 1'-0"

NEW CMU WALL ENGAGEMENT TO EXISTING STACKED STONE WALL (ELEVATION)

AL
LE

G
AN

Y 
CO

UN
TY

 L
AN

D
 B

AN
K 

CO
R

PO
R

AT
IO

N
O

W
N

ER
:

ST
AB

IL
IZ

AT
IO

N
 &

 M
O

TH
BA

LL
IN

G
 O

F 
FE

LL
O

W
S 

H
AL

L
4-

6 
W

 M
AI

N
 S

T,
 F

R
IE

N
D

SH
IP

, N
Y 

14
73

9

PR
O

JE
C

T 
N

AM
E:

NATURAL ARCHITECTURE PLLC 
DAVID SCHOELL, AIA

ROCK HILL ENGINEERING LLC 
PETER RADKA, PE



EXISTING METAL SIDING

HEIGHT OF NEIGHBORING 8 W MAIN ROOF

2 W MAIN ST
(NOT IN CONTRACT)

8 W MAIN ST
(NOT IN CONTRACT)

FIRST FLOOR: 0'0" (V.I.F)

BASEMENT: -8'0" (V.I.F)

SECOND FLOOR: 13'6" (V.I.F)

THIRD FLOOR: 24'4" (V.I.F)

PHASE 4: COVER ALL WINDOW AND
DOOR OPENINGS WITH EXTERIOR
GRADE PLYWOOD, MINIMUM 3/4”
THICK, FASTENED TO WOOD
BLOCKING OR INTERIOR FRAMING.
DO NOT ATTACH DIRECTLY TO
EXISTING HISTORIC TRIM.

PHASE 4: PROVIDE 12" W X 18" H
SCREENED ALUMINUM VENTILATION
PANEL IN NEW PLYWOOD WINDOW
COVER

8 W MAIN ST
(NOT IN CONTRACT)

2 W MAIN ST
(NOT IN CONTRACT)

PHASE 4: SECURE BUILDING
ENVELOPE WITH NEW METAL SIDING
TO MATCH EXISTING MATERIAL,
PROFILE, AND COLOR AT WEST
ELEVATION.

BASEMENT: -8'0" (V.I.F)

SECOND FLOOR: 13'6" (V.I.F)

THIRD FLOOR: 24'4" (V.I.F)

FIRST FLOOR: 0'0" (V.I.F)

REMOVE WALLS, ROOF COVER, AND
STEPS FROM THE EXISTING
SOUTHEAST ACCESS POINT TO
BASEMENT IN ORDER TO
ACCOMMODATE A CONSTRUCTION
ACCESS RAMP TO BASEMENT

PROVIDE 12" W X 18" H SCREENED
ALUMINUM VENTILATION PANEL IN
NEW PLYWOOD WINDOW COVER

FURNISH AND INSTALL NEW ROOF
DRAINAGE SYSTEM AS INDICATED
(GUTTER, DOWNSPOUTS WITH 10'
DRAIN LEADERS AT GRADE ONTO
SPLASHBLOCKS)

COVER ALL WINDOW AND DOOR
OPENINGS WITH EXTERIOR GRADE
PLYWOOD, MINIMUM 3/4” THICK,
FASTENED TO WOOD BLOCKING OR
INTERIOR FRAMING. DO NOT ATTACH
DIRECTLY TO EXISTING HISTORIC
TRIM.

PROVIDE 12" W X 18" H SCREENED
ALUMINUM VENTILATION PANEL IN
NEW PLYWOOD WINDOW COVER

UTILIZE WINDOW OPENING FOR
TRASH CHUTE DURING DEBRIS
REMOVAL OPERATIONS.

SECURE BUILDING ENVELOPE WITH
NEW METAL SIDING TO MATCH
EXISTING MATERIAL, PROFILE, AND
COLOR AT WEST ELEVATION.

SECURE BUILDING ENVELOPE WITH
NEW METAL SIDING TO MATCH
EXISTING MATERIAL, PROFILE, AND
COLOR AT WEST ELEVATION.

COVER ALL WINDOW AND DOOR
OPENINGS WITH EXTERIOR GRADE
PLYWOOD, MINIMUM 3/4” THICK,
FASTENED TO WOOD BLOCKING OR
INTERIOR FRAMING. DO NOT ATTACH
DIRECTLY TO EXISTING HISTORIC TRIM.

PROVIDE 12" W X 18" H SCREENED
ALUMINUM VENTILATION PANEL IN
NEW PLYWOOD WINDOW COVER
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CLINTON BROWN COMPANY ARCHITECTURE PC,
403 MAIN STREET, SUITE 506, BUFFALO, NY 14203

Dec. 10, 25
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403 Main Street, Suite 506, Buffalo, NY 14203

Phone: (716) 852-2020
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1 3/16" = 1'-0"

FRONT/ NORTH ELEVATION PROPOSED WORK 2 3/16" = 1'-0"

WEST ELEVATION PROPOSED WORK

3 3/16" = 1'-0"

REAR/ SOUTH ELEVATION PROPOSED WORK 4 3/16" = 1'-0"

EAST ELEVATION PROPOSED WORK

CONSULTANTS:

REVISION DATES:
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PHASE 1 WORK
PHASE 2 WORK

PHASES OF WORK:

PHASE 3 WORK
PHASE 4 WORK

NATURAL ARCHITECTURE PLLC 
DAVID SCHOELL, AIA

ROCK HILL ENGINEERING LLC 
PETER RADKA, PE
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